DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

DATE : 03/31/11
PAGE : 001 -1

CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

STATE/FEDERAL AID NO: EBHOS-N 271 (2) CONTRACT TIME : 810 CALENDAR DAYS

CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S)

THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS FOR THE
REHABILITATION OF BRIDGE 1-501 LOCATED AT THE INTERSECTION
OF SR 141 AND SR4 IN THE TOWN OF NEWPORT, NEW CASTLE COUNTY,
DELAWARE AND CARRIES SR 141 OVER SR4, LOCAL ROADS, AMTRAK
AND THE CHRISTINA RIVER. THE WORK INVOLVES REPAIR OF
DETERIORATED SUBSTRUCTURE UNITS; REMOVAL AND RECONSTRUCTION
OF THE ABUTMENT BACKWALLS AT ABUTMENT M1, M2 AND 2; REMOVAL
AND REPLACEMENT OF SELECT BRIDGE BEARINGS; CLEANING AND
PAINTING OF THE STRUCTURAL STEEL; STRUCTURAL STEEL REPAIRS;
MILLING OF THE CONCRETE BRIDGE DECK AND PLACEMENT OF A
LOW-PERMEABILITY CONCRETE OVERLAY; STRENGTHENING OF THE
CONCRETE BRIDGE BARRIER; REPLACEMENT OF THE BRIDGE EXPANSION
JOINTS; REMOVAL AND REPLACEMENT OF THE APPROACH SLABS
ADJACENT TO ABUTMENTS M1, M2 AND 2; REPAIR OF THE EXISTING
SIGN STRUCTURES AT PIERS 3 AND 13; AND INSTALLATION OF NEW
GUIDE SIGNS AND SIGN SUPPORTS AT SPAN 17 AND OTHER
INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION,
NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE
ENGINEER.

SET-ASIDE

VENDOR RANKING : Contract was awarded on 03/31/11 to vendor GREGGO & FERRARA INC

EBHOS-N 271(2)

% OVER % OVER

0 ENGINEER'S ESTIMATE $ 20,584,697.05 139.3136% 100.0000%
1 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 14,775,794.20 100.0000% 71.7805%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 15,781,854.55 106.8088% 76.6679%
3 CHERRY HILL CONSTRUCTION INC, 8211 WASHINGTON BOULEVARD, JESSUP, MD, 20794 $ 15,993,772.10 108.2431% 77.6974%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 20,138,626.65 136.2947% 97.8330%
5 CROSSING CONSTRUCTION CO INC, PO BOX 88, WASH'INGTON CROSS, PA, 18977 $ 20,311, 846.35 137.4670% 98.6745%
I( 0 I ( 1) I ( 2
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e St et
SECTION 0001  BRIDGE 1-501
| | |
0010 201000 LUMP |  15000.00000 15000.00]  10000.00000 10000.00] 8100.00000 8100.00
CLEARING AND GRUBBING [ [ \
0020 202000 9949.000 cCY | 11.00000 109439.00] 17.00000 169133.00] 13.00000 129337.00
|

EXCAVATION AND EMBANKMENT



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

03/31/11
001 -2

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 70-22, (NON-CARBONATE

FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0030 202536 LUMP | 25000.00000 25000.00 | 10000.00000 10000.00 | 1750.00000 1750.00
SITE SAFETY PLAN | |
0040 207000 407.000 CY | 25.00000 10175.00] 63.00000 25641.00] 18.50000 7529.50
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 207501 LUMP | 80000.00000 80000.00 | 38000.00000 38000.00] 67000.00000 67000.00
SHEETING AND SHORING | | |
0060 209003 855.000 CY | 25.00000 21375.00] 30.00000 25650.00] 27.00000 23085.00
BORROW, TYPE C | |
0070 209008 80.000 TON | 17.00000 1360.00] 20.00000 1600.00| 18.00000 1440.00
BORROW, TYPE A | |
0075 209013 360.000 TON | 15.00000 5400.00] 10.00000 3600.00] 16.00000 5760.00
BORROW, TYPE F | |
0080 211000 LUMP | 23350.00000 23350.00] 68000.00000 68000.00] 129000.00000 129000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 211002 2140.000 LF | 3.00000 6420.00] 3.40000 7276.00 | 2.75000 5885.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0100 251000 95.000 LF | 2.00000 190.00]| 5.20000 494.00]| 5.00000 475.00
SILT FENCE | | |
0110 252002 8.000 EACH | 130.00000 1040.00] 200.00000 1600.00| 120.00000 960.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 254000 3.000 TON | 55.00000 165.00]| 100.00000 300.00] 55.00000 165.00
STONE CHECK DAM | |
0130 268000 113.000 TON | 35.00000 3955.00] 36.00000 4068.00 | 34.00000 3842.00
STABILIZED CONSTRUCTION ENTRANCE | |
0140 269000 720.000 LF | 22.65000 16308.00 | 32.00000 23040.00] 20.00000 14400.00
TURBIDITY CURTAIN, FLOATING | | |
0150 302005 5115.000 TON | 35.00000 179025.00] 20.00000 102300.00] 22.00000 112530.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0160 401654 2075.000 TON | 58.00000 120350.00] 62.00000 128650.00] 81.00000 168075.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0170 401663 4680.000 TON | 55.00000 257400.00]| 60.00000 280800.00]| 73.00000 341640.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0180 401708 1545.000 TON | 69.00000 106605.00] 71.00000 109695.00] 88.00000 135960.00
| | |
| | |
| | |

STONE)



CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT)

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

OVER SR 4,

FINAL

AMTRAK & CHRIST

DATE
PAGE

03/31/11
001 -3

REHABILITATION OF CONCRETE STRUCTURE,

CALL ORDER  : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 501012 195.000 SY | 300.00000 58500.00 | 260.00000 50700.00 | 139.50000 27202.50
PORTLAND CEMENT CONCRETE PAVEMENT, 14" | | |
0200 601502 LUMP | 90300.00000 90300.00| 170000.00000 170000.00| 401000.00000 401000.00
TEMPORARY PROTECTIVE SHIELD | | |
0210 602518 50840.000 SF | 4.00000 203360.00] 1.80000 91512.00]| 2.00000 101680.00
WATER BASED ACRYLIC CONCRETE SEALER | | |
0220 602546 28592.000 SF | 2.00000 57184.00] 1.30000 37169.60]| 1.40000 40028.80
WATERPROOFING P.C.C. MASONRY | | |
0230 602574 15.000 SF | 70.00000 1050.00] 31.00000 465.00] 50.00000 750.00
DECK REPAIR, 1/4" TO 1" DEPTH | | |
0240 602575 36.000 SF | 115.00000 4140.00] 56.00000 2016.00] 59.00000 2124.00
DECK REPAIR, 1" TO 3" DEPTH | | |
0250 602576 127.000 SF | 90.00000 11430.00] 73.00000 9271.00]| 89.00000 11303.00
DECK REPAIR, 3" TO < FULL DEPTH | |
0260 602577 23.000 SF | 250.00000 5750.00] 130.00000 2990.00] 108.00000 2484.00
DECK REPAIR, FULL DEPTH | | |
0270 602579 545.000 EACH | 20.00000 10900.00] 21.00000 11445.00] 16.00000 8720.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0280 602580 499.000 CY | 800.00000 399200.00] 800.00000 399200.00] 970.00000 484030.00
PARTIAL REMOVAL OF P.C.C. MASONRY | |
0290 602586 245.000 CF | 475.00000 116375.00] 290.00000 71050.00] 326.00000 79870.00
REHABILITATION OF CONCRETE STRUCTURE [ | |
0300 602611 4478.000 LF | 60.00000 268680.00] 74.00000 331372.00] 83.00000 371674.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0310 602697 1225.000 CY | 275.00000 336875.00] 150.00000 183750.00] 145.00000 177625.00
FURNISHING LOW PERMEABILITY CONCRETE | | |
0320 602698 22038.000 SY | 65.00000 1432470.00 | 20.00000 440760.00]| 35.75000 787858.50
CONSTRUCTING LOW PERMEABILITY CONCRETE | | |
OVERLAY | | |
0330 602709 401.000 CF | 600.00000 240600.00] 290.00000 116290.00]| 320.00000 128320.00
REPAIRING EXISTING PCC STRUCTURES | |
0340 602783 489.000 CF | 900.00000 440100.00] 350.00000 171150.00] 389.00000 190221.00
REPAIRING EXISTING PCC STRUCTURES, IN | | |
SPLASH ZONE OR UNDERWATER | | |
0350 602784 571.000 CF | 715.00000 408265.00]| 320.00000 182720.00]| 351.00000 200421.00
| | |
| | |

IN SPLASH ZONE OR UNDERWATER



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER  : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 605512 827.000 LF | 400.00000 330800.00] 430.00000 355610.00] 412.00000 340724.00
PREFABRICATED EXPANSION JOINT SYSTEM, 4 | | |
0370 605522 LUMP | 1104064.00000 1104064.00] 430000.00000 430000.00] 480000.00000 480000.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0380 605584 45650.000 LB | 75.00000 3423750.00] 27.00000 1232550.00] 25.00000 1141250.00
STEEL STRUCTURE REPAIR | | |
0390 605585 LUMP | 46000.00000 46000.00] 73000.00000 73000.00] 36500.00000 36500.00
STEEL STRUCTURE REPAIR | | |
0400 605589 LUMP | 165000.00000 165000.00] 120000.00000 120000.00] 164000.00000 164000.00
EXPANSION JOINT | |
0410 605601 192.000 EACH | 14000.00000 2688000.00] 10000.00000 1920000.00]| 9735.00000 1869120.00
REPLACING BRIDGE BEARING | | |
0420 605618 6120.000 SF | 12.00000 73440.00] 58.00000 354960.00] 40.65000 248778.00
CLEANING EXISTING STEEL STRUCTURE BY | | |
VACUUM POWER TOOLS (HAZARDOUS),S.F. | |
0430 605629 208300.000 SF | 9.50000 1978850.00 | 14.00000 2916200.00] 15.65000 3259895.00
CLEANING EXISTING STEEL STRUCTURES, | |
HAZARDOUS (S.F.) | |
0440 605651 12.000 EACH | 14000.00000 168000.00| 14000.00000 168000.00]| 11500.00000 138000.00
REPLACING BRIDGE BEARING, SPECIAL | |
0450 605656 LUMP | 4800.00000 4800.00] 2200.00000 2200.00] 38900.00000 38900.00
CLEANING BRIDGE DRAINS | | |
0460 605689 80.000 EACH | 305.00000 24400.00] 320.00000 25600.00| 550.00000 44000.00
ANCHOR BOLT REPAIR | | |
0470 605724 LUMP | 26000.00000 26000.00]| 62000.00000 62000.00 | 40600.00000 40600.00
INSTALL STRUCTURE MOUNTED SIGNS [ [
0480 614202 54.000 LF | 48.00000 2592.00] 58.00000 3132.00] 69.00000 3726.00
CORRUGATED ALUMINUM PIPE, 18", 14 GAGE, | | |
2 2/3" X 1/2" CORRUGATION | | |
0490 701010 415.000 LF | 23.00000 9545.00| 24.00000 9960.00| 34.50000 14317.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0500 701012 1245.000 LF | 23.00000 28635.00] 25.00000 31125.00] 32.00000 39840.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0510 705001 615.000 SF | 6.50000 3997.50] 5.00000 3075.00] 7.00000 4305.00
P.C.C. SIDEWALK, 4" | | |
0520 710502 4.000 EACH | 600.00000 2400.00] 1400.00000 5600.00] 1100.00000 4400.00
ADJUSTING CATCH BASINS | | |
0530 713002 300.000 SY | 3.00000 900.00] 3.00000 900.00] 4.00000 1200.00
| | |

GEOTEXTILES, SEPARATION



CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT)

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11

PAGE : 001 -5

TABULATION OF BIDS

FINAL

OVER SR 4, AMTRAK & CHRIST

RELOCATING PINNED PORTABLE P.C.C.
SAFETY BARRIER

CALL ORDER : 001 CONTRACT ID T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT N1
SET-ASIDE
| 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0540 715001 4820.000 LF | 12.00000 57840.00| 14.00000 67480.00| 10.60000 51092.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0550 720005 100.000 LF | 5.00000 500.00] 11.00000 1100.00] 12.25000 1225.00
STEEL RAIL ELEMENT, STRAIGHT | | |
0560 720033 24.000 EACH | 6.00000 144.00] 33.00000 792.00] 37.25000 894.00
GALVANIZED W-BEAM OFFSET BLOCK | |
0570 720050 500.000 LF | 23.00000 11500.00] 23.00000 11500.00] 25.50000 12750.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0580 720052 1575.000 LF | 45.00000 70875.00] 32.00000 50400.00] 36.00000 56700.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3 | | |
0590 720506 15587.000 LF | 6.00000 93522.00] 4.20000 65465.40| 4.00000 62348.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
0600 720526 1116.000 LF | 40.00000 44640.00| 24.00000 26784.00| 38.50000 42966.00
PORTABLE P.C.C. STRUCTURE-MOUNTED | |
SAFETY BARRIER | |
0610 720531 4656.000 LF | 8.00000 37248.00] 15.00000 69840.00| 17.00000 79152.00
GLARE SCREEN | |
0620 720532 12.000 EACH | 1000.00000 12000.00]| 1300.00000 15600.00]| 1275.00000 15300.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0630 720534 7.000 EACH | 1000.00000 7000.00]| 7100.00000 49700.00| 7700.00000 53900.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0640 720539 10.000 EACH | 8000.00000 80000.00]| 1700.00000 17000.00]| 1750.00000 17500.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0650 720552 80.000 EACH | 22.00000 1760.00]| 19.00000 1520.00] 20.00000 1600.00
REFLECTOR PANELS | |
0660 720554 1.000 EACH | 5000.00000 5000.00| 24000.00000 24000.00| 21500.00000 21500.00
IMPACT ATTENUATOR, TYPE III | | |
0670 720567 8676.000 LF | 18.00000 156168.00| 10.00000 86760.00| 28.00000 242928.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0680 720620 250.000 LF | 70.00000 17500.00]| 69.00000 17250.00]| 50.00000 12500.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
PINNED SAFETY BARRIER, SINGLE FACED | | |
0690 720621 450.000 LF | 25.00000 11250.00] 22.00000 9900.00 | 8.00000 3600.00
| | |
| | I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0700 720624 8.000 EACH | 300.00000 2400.00 82.00000 656.00]| 152.00000 1216.00
|

REMOVE AND REINSTALL W-BEAM FOR
GUARDRAIL



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0710 720636 250.000 LF | 18.00000 4500.00] 25.00000 6250.00] 34.00000 8500.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
PINNED SAFETY BARRIER, DOUBLE FACE | |
0720 720660 4.000 EACH | 12000.00000 48000.00 | 1100.00000 4400.00] 1275.00000 5100.00
INSTALL PORTABLE IMPACT ATTENUATOR, | |
DOUBLE WIDE | | |
0730 720661 2.000 EACH | 2500.00000 5000.00] 19000.00000 38000.00] 20500.00000 41000.00
FURNISH PORTABLE IMPACT ATTENUATOR, | |
DOUBLE WIDE | | |
0740 725001 2.000 EACH | 525.00000 1050.00] 710.00000 1420.00] 800.00000 1600.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0750 725002 2.000 EACH | 525.00000 1050.00] 2200.00000 4400.00] 2400.00000 4800.00
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 1 | |
0760 727004 1330.000 LF | 22.50000 29925.00] 15.00000 19950.00] 16.50000 21945.00
CHAIN-LINK FENCE, 6' HIGH | | |
0770 727006 18.000 EACH | 200.00000 3600.00] 200.00000 3600.00] 215.00000 3870.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0780 727014 2090.000 LF | 2.85000 5956.50] 1.30000 2717.00] 2.00000 4180.00
CONSTRUCTION SAFETY FENCE | | |
0790 727547 1330.000 LF | 3.00000 3990.00] 5.30000 7049.00 ] 6.00000 7980.00
REMOVAL OF FENCE | |
0800 733001 3730.000 SY | 4.00000 14920.00 | 6.60000 24618.00] 2.00000 7460.00
TOPSOILING, 4" DEPTH | | |
0810 734013 3610.000 SY | 0.50000 1805.00] 0.60000 2166.00] 0.65000 2346.50
PERMANENT GRASS SEEDING, DRY GROUND | |
0820 734017 3460.000 SY | 0.50000 1730.00] 0.40000 1384.00] 0.60000 2076.00
TEMPORARY GRASS SEEDING, DRY GROUND | |
0830 734018 110.000 sY | 3.00000 330.00] 1.30000 143.00] 5.00000 550.00
TEMPORARY GRASS SEEDING, WET GROUND | |
0840 734521 300.000 SY | 4.75000 1425.00]| 4.00000 1200.00]| 2.00000 600.00
WETLAND MITIGATION SEED MIX | | |
0850 743003 280.000 EADY | 18.00000 5040.00] 64.00000 17920.00] 17.50000 4900.00
ARROWPANELS, TYPE C | |
0860 743004 2022.000 EADY | 55.00000 111210.00] 75.00000 151650.00]| 75.50000 152661.00
| | |
| | |

CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/31/11
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE 02/15/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0870 743005 200.000 EADY | 50.00000 10000.00| 28.00000 5600.00] 35.00000 7000.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0880 743006 111670.000 EADY | 0.30000 33501.00] 0.59000 65885.30 | 0.30000 33501.00
PLASTIC DRUMS | | |
0890 743007 1500.000 HOUR | 75.00000 112500.00] 75.00000 112500.00] 75.00000 112500.00
TRAFFIC OFFICERS | | |
0900 743050 160.000 HOUR | 41.67000 6667.20] 41.67000 6667.20] 41.67000 6667.20
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0910 743062 20.000 HOUR | 60.42000 1208.40] 60.42000 1208.40] 60.42000 1208.40
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0920 743501 60.000 EADY | 2.25000 135.00] 1.00000 60.00]| 1.00000 60.00
WARNING LIGHTS , TYPE B | | |
0930 743504 393.000 EACH | 120.00000 47160.00] 200.00000 78600.00 | 150.00000 58950.00
WARNING SIGNS | | |
0940 743507 12080.000 LFDY | 4.00000 48320.00 | 0.38000 4590.40] 0.30000 3624.00
TEMPORARY BARRICADE, TYPE III | | |
0950 743525 4280.000 EADY | 1.50000 6420.00] 3.50000 14980.00 | 1.30000 5564.00
TEMPORARY WARNING SIGNS | | |
0960 743537 140.000 EADY | 115.00000 16100.00 | 210.00000 29400.00] 145.00000 20300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0970 744505 2.000 EACH | 420.00000 840.00| 380.00000 760.00] 580.00000 1160.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0980 745523 45.000 LF | 4.00000 180.00]| 5.20000 234.00] 6.00000 270.00
SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT | | |
0990 745544 15.000 LF | 5.75000 86.25]| 16.00000 240.00] 12.00000 180.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1000 745546 30.000 LF | 13.00000 390.00] 16.00000 480.00]| 29.00000 870.00
INSTALLATION OF CONDUIT ON STRUCTURE | | |
1010 746536 1.000 EACH | 36200.00000 36200.00] 21000.00000 21000.00]| 41000.00000 41000.00
TEMPORARY LIGHTING | | |
1020 746596 1.000 EACH | 800.00000 800.00]| 1100.00000 1100.00] 2050.00000 2050.00
| | |

JUNCTION BOX ON STRUCTURE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1030 748015 60.000 SF | 16.00000 960.00] 21.00000 1260.00]| 19.00000 1140.00
|

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

03/31/11
001 -10

( 0 ) I( 1 )
ENGINEER'S ESTIMATE

LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

| GREGGO & FERRARA INC

I(

2 )

|[MUMFORD & MILLER CONCRETE INC

|
AMOUNT |
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|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
1040 748020 95762.000 LF | 0.25000 23940.50] 0.24000 22982.88]
TEMPORARY MARKINGS, PAINT, 6" | | |
1050 748026 64.000 SF | 3.00000 192.00]| 4.20000 268.80]|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1060 748507 28500.000 LF | 0.50000 14250.00 | 0.50000 14250.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
1070 748509 6650.000 LF | 1.50000 9975.00 ]| 0.87000 5785.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1080 748526 34836.000 LF | 2.00000 69672.00 | 1.70000 59221.20]
TEMPORARY MARKINGS, TAPE, 6" | | |
1090 748527 64.000 SF | 3.00000 192.00]| 13.00000 832.00]|
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
1100 748530 75049.000 SF | 1.50000 112573.50] 1.20000 90058.80 |
REMOVAL OF PAVEMENT STRIPING | | |
1110 748538 6450.000 LF | 1.20000 7740.00 | 0.76000 4902.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 10" | | |
1120 748540 2405.000 LF | 8.00000 19240.00] 1.30000 3126.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 16" | | |
1130 749500 140.000 SF | 50.00000 7000.00 | 45.00000 6300.00]
SIGN PANEL | | |
1140 749502 320.000 SF | 20.00000 6400.00] 13.00000 4160.00|
SIGN PANEL OVERLAY ON EXISTING SIGN | | |
1150 758000 115.000 SY | 21.00000 2415.00] 14.00000 1610.00 ]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1160 759501 31.000 EAMO | 1300.00000 40300.00 | 4500.00000 139500.00]
FIELD OFFICE, SPECIAL | | |
1170 760003 1200.000 SY | 2.50000 3000.00] 2.30000 2760.00]
PAVEMENT - MILLING, HOT-MIX, VARIABLE | | |
DEPTH | | |
1180 760504 13052.000 LF | 0.50000 6526.00] 0.10000 1305.20]
RUMBLE STRIPS, HOT MIX | | |
1190 760506 8744.000 LF | 1.00000 8744.00] 0.88000 7694.72 |
| | |

RUMBLE STRIPS, CONCRETE



CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT)

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

OVER SR 4,

FINAL

AMTRAK & CHRIST

DATE
PAGE

03/31/11
001 -11

PORTLAND CEMENT CONCRETE MASONRY,

CALL ORDER  : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1200 760508 44076.000 SYIN | 5.25000 231399.00] 1.30000 57298.80| 2.35000 103578.60
PROFILE MILLING, CONCRETE | | |
1210 762001 12300.000 LF | 1.25000 15375.00 ]| 1.20000 14760.00 | 1.75000 21525.00
SAW CUTTING, HOT MIX | | |
1220 762002 115.000 LF | 5.00000 575.00]| 11.00000 1265.00] 7.00000 805.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1230 763000 LUMP | 480000.00000 480000.00| 290000.00000 290000.00] 600000.00000 600000.00
INITIAL EXPENSE | | |
1240 763500 LUMP | 900000.00000 900000.00| 150000.00000 150000.00] 190000.00000 190000.00
MAINTENANCE OF TRAFFIC | | |
1250 763501 LUMP | 900000.00000 900000.00| 240000.00000 240000.00] 110000.00000 110000.00
CONSTRUCTION ENGINEERING | | |
1260 763502 LUMP | 180000.00000 180000.00|] 210000.00000 210000.00] 10000.00000 10000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
1270 763508 LUMP | 8500.00000 8500.00]| 11000.00000 11000.00] 500.00000 500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1280 763509 31.000 EAMO | 400.00000 12400.00] 520.00000 16120.00] 50.00000 1550.00
CPM SCHEDULE UPDATES AND/OR REVISED | [ |
UPDATES | | |
1290 763522 LUMP | 15000.00000 15000.00 | 10000.00000 10000.00 | 5800.00000 5800.00
COAST GUARD SPECIFIC CONDITIONS | [ |
1300 763652 3373.000 HOUR | 100.00000 337300.00] 130.00000 438490.00] 90.00000 303570.00
CLASS I TOW TRUCK | | |
1310 763653 62.000 EACH | 125.00000 7750.00] 180.00000 11160.00 ]| 300.00000 18600.00
CLASS 2 TOW TRUCK | | |
SECTION TOTALS | s 19,739,714.85] s 13,957,650.70] s 14,988,517.35
—————————————————————————————————————————— o
SECTION 0002 FIXED QUANTITY
| | |
1320 602013 192.000 cCY | 800.00000 153600.00]| 710.00000 136320.00]| 965.00000 185280.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
1330 602014 329.000 CY | 800.00000 263200.00] 400.00000 131600.00]| 485.00000 159565.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS D | | |
1340 602015 83.000 CY | 800.00000 66400.00] 950.00000 78850.00| 910.00000 75530.00
| | |
| | |

ABUTMENT ABOVE FOOTING, CLASS A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
1350 602017 235.000 CY | 800.00000 188000.00]| 1400.00000 329000.00] 910.00000 213850.00
PORTLAND CEMENT CONCRETE MASONRY, [ [
PARAPET, CLASS A [ [
1360 603000 59646.000 LB | 1.15000 68592.90| 0.95000 56663.70| 1.10000 65610.60
BAR REINFORCEMENT [ [
1370 604000 77918.000 LB | 1.35000 105189.30] 1.10000 85709.80| 1.20000 93501.60
BAR REINFORCEMENT, EPOXY COATED | [
SECTION TOTALS | S 844,982.20]| S 818,143.50] S 793,337.20
————————————————————————————————————————— B e St B
CONTRACT TOTALS [ $ 20,584,697.05] $ 14,775,794.20] $ 15,781,854.55

DBE GOALS

13

oe

13

13 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -13
TABULATION OF BIDS

SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 70-22

FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY | CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  BRIDGE 1-501
| | |
0010 201000 LUMP | 50000.00000 50000.00| 10000.00000 10000.00| 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 9949.000 CY | 25.00000 248725.00]| 18.95000 188533.55] 40.00000 397960.00
EXCAVATION AND EMBANKMENT | | |
0030 202536 LUMP | 60000.00000 60000.00 | 4000.00000 4000.00| 75000.00000 75000.00
SITE SAFETY PLAN | |
0040 207000 407.000 CY | 50.00000 20350.00] 260.00000 105820.00] 75.00000 30525.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 207501 LUMP | 75000.00000 75000.00] 316000.00000 316000.00]| 75000.00000 75000.00
SHEETING AND SHORING | | |
0060 209003 855.000 CY | 25.00000 21375.00] 31.00000 26505.00] 32.00000 27360.00
BORROW, TYPE C | |
0070 209008 80.000 TON | 75.00000 6000.00] 33.00000 2640.00] 24.00000 1920.00
BORROW, TYPE A | |
0075 209013 360.000 TON | 20.00000 7200.00 | 16.00000 5760.00] 19.00000 6840.00
BORROW, TYPE F | |
0080 211000 LUMP | 25000.00000 25000.00] 108000.00000 108000.00] 30000.00000 30000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 211002 2140.000 LF | 1.00000 2140.00] 3.00000 6420.00] 4.00000 8560.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0100 251000 95.000 LF | 10.00000 950.00]| 5.00000 475.00]| 15.00000 1425.00
SILT FENCE | | I
0110 252002 8.000 EACH | 250.00000 2000.00] 265.00000 2120.00] 250.00000 2000.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 254000 3.000 TON | 1000.00000 3000.00] 160.00000 480.00]| 200.00000 600.00
STONE CHECK DAM | |
0130 268000 113.000 TON | 75.00000 8475.00 | 37.00000 4181.00] 75.00000 8475.00
STABILIZED CONSTRUCTION ENTRANCE | |
0140 269000 720.000 LF | 50.00000 36000.00] 25.50000 18360.00 | 25.00000 18000.00
TURBIDITY CURTAIN, FLOATING | | |
0150 302005 5115.000 TON | 35.00000 179025.00] 21.25000 108693.75] 30.00000 153450.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0160 401654 2075.000 TON | 70.00000 145250.00] 59.00000 122425.00] 85.00000 176375.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/31/11
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE 02/15/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY | CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0170 401663 4680.000 TON | 63.00000 294840.00]| 54.65000 255762.00| 83.00000 388440.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0180 401708 1545.000 TON | 75.00000 115875.00] 63.00000 97335.00] 73.00000 112785.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0190 501012 195.000 SY | 200.00000 39000.00] 210.00000 40950.00 | 90.00000 17550.00
PORTLAND CEMENT CONCRETE PAVEMENT, 14" | | |
0200 601502 LUMP | 1600000.00000 1600000.00] 525000.00000 525000.00| 700000.00000 700000.00
TEMPORARY PROTECTIVE SHIELD | | |
0210 602518 50840.000 SF | 3.50000 177940.00] 1.78000 90495.20 | 2.65000 134726.00
WATER BASED ACRYLIC CONCRETE SEALER | | |
0220 602546 28592.000 SF | 2.00000 57184.00] 1.27000 36311.84] 1.65000 47176.80
WATERPROOFING P.C.C. MASONRY | | |
0230 602574 15.000 SF | 75.00000 1125.00] 350.00000 5250.00] 100.00000 1500.00
DECK REPAIR, 1/4" TO 1" DEPTH | | |
0240 602575 36.000 SF | 75.00000 2700.00] 425.00000 15300.00 | 110.00000 3960.00
DECK REPAIR, 1" TO 3" DEPTH | | |
0250 602576 127.000 SF | 75.00000 9525.00 | 525.00000 66675.00 | 120.00000 15240.00
DECK REPAIR, 3" TO < FULL DEPTH | | |
0260 602577 23.000 SF | 75.00000 1725.00] 800.00000 18400.00 | 165.00000 3795.00
DECK REPAIR, FULL DEPTH | | |
0270 602579 545.000 EACH | 40.00000 21800.00] 63.30000 34498.50] 35.00000 19075.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0280 602580 499.000 CY | 600.00000 299400.00]| 525.00000 261975.00]| 1900.00000 948100.00
PARTIAL REMOVAL OF P.C.C. MASONRY | |
0290 602586 245.000 CF | 150.00000 36750.00] 370.00000 90650.00 | 360.00000 88200.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0300 602611 4478.000 LF | 50.00000 223900.00]| 105.00000 470190.00] 71.50000 320177.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0310 602697 1225.000 CY | 103.00000 126175.00] 167.00000 204575.00]| 150.00000 183750.00
FURNISHING LOW PERMEABILITY CONCRETE | | |
0320 602698 22038.000 SY | 20.00000 440760.00] 47.40000 1044601.20] 45.00000 991710.00
CONSTRUCTING LOW PERMEABILITY CONCRETE | | |
OVERLAY | | |
0330 602709 401.000 CF | 440.00000 176440.00] 370.00000 148370.00] 275.00000 110275.00
| | |

REPAIRING EXISTING PCC STRUCTURES



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

03/31/11
001 -15

3 ) I( 4 )

LINE NO / ITEM CODE / ALT |

(
CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——_—
0340 602783 489.000 CF | 525.00000 256725.00] 475.00000 232275.00] 334.
REPAIRING EXISTING PCC STRUCTURES, IN | | |
SPLASH ZONE OR UNDERWATER | | |
0350 602784 571.000 CF | 525.00000 299775.00] 422.00000 240962.00] 302.
REHABILITATION OF CONCRETE STRUCTURE, | | |
IN SPLASH ZONE OR UNDERWATER | | |
0360 605512 827.000 LF | 300.00000 248100.00] 634.00000 524318.00] 600
PREFABRICATED EXPANSION JOINT SYSTEM, 4 | | I
0370 605522 LUMP | 600000.00000 600000.00| 435000.00000 435000.00] 1100000
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0380 605584 45650.000 LB | 18.00000 821700.00]| 31.65000 1444822.50] 30
STEEL STRUCTURE REPAIR | | |
0390 605585 LUMP | 24000.00000 24000.00] 105000.00000 105000.00] 40000.
STEEL STRUCTURE REPAIR | | |
0400 605589 LUMP | 400000.00000 400000.00| 174000.00000 174000.00| 200000.
EXPANSION JOINT | |
0410 605601 192.000 EACH | 14000.00000 2688000.00] 15800.00000 3033600.00] 12500.
REPLACING BRIDGE BEARING | | |
0420 605618 6120.000 SF | 50.00000 306000.00] 37.00000 226440.00] 25.
CLEANING EXISTING STEEL STRUCTURE BY | | |
VACUUM POWER TOOLS (HAZARDOUS),S.F. | |
0430 605629 208300.000 SF | 4.00000 833200.00 | 14.20000 2957860.00] 15.
CLEANING EXISTING STEEL STRUCTURES, | |
HAZARDOUS (S.F.) | |
0440 605651 12.000 EACH | 16000.00000 192000.00 | 26200.00000 314400.00] 20000
REPLACING BRIDGE BEARING, SPECIAL | |
0450 605656 LUMP | 10000.00000 10000.00] 26300.00000 26300.00]| 20000
CLEANING BRIDGE DRAINS | | |
0460 605689 80.000 EACH | 300.00000 24000.00| 315.00000 25200.00| 750
ANCHOR BOLT REPAIR | |
0470 605724 LUMP | 40000.00000 40000.00] 79000.00000 79000.00] 20000
INSTALL STRUCTURE MOUNTED SIGNS | |
0480 614202 54.000 LF | 50.00000 2700.00] 41.00000 2214.00] 50
CORRUGATED ALUMINUM PIPE, 18", 14 GAGE, | | |
2 2/3" X 1/2" CORRUGATION | | |
0490 701010 415.000 LF | 12.00000 4980.00]| 19.00000 7885.00| 25
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0500 701012 1245.000 LF | 20.00000 24900.00]| 19.00000 23655.00] 25
| |

PORTLAND CEMENT CONCRETE CURB, TYPE 3



FURNISH AND MAINTAIN PORTABLE P.C.C.

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER  : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY |CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 705001 615.000 SF | 9.00000 5535.00] 5.80000 3567.00] 10.00000 6150.00
P.C.C. SIDEWALK, 4" | |
0520 710502 4.000 EACH | 2500.00000 10000.00] 1600.00000 6400.00] 200.00000 800.00
ADJUSTING CATCH BASINS | | |
0530 713002 300.000 SY | 3.00000 900.00] 4.00000 1200.00] 4.00000 1200.00
GEOTEXTILES, SEPARATION | | |
0540 715001 4820.000 LF | 10.00000 48200.00] 13.50000 65070.00| 15.00000 72300.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0550 720005 100.000 LF | 40.00000 4000.00] 11.00000 1100.00] 10.50000 1050.00
STEEL RAIL ELEMENT, STRAIGHT | | |
0560 720033 24.000 EACH | 400.00000 9600.00| 29.00000 696.00| 32.00000 768.00
GALVANIZED W-BEAM OFFSET BLOCK | | |
0570 720050 500.000 LF | 18.00000 9000.00]| 21.10000 10550.00] 22.00000 11000.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0580 720052 1575.000 LF | 24.00000 37800.00] 29.80000 46935.00 | 31.00000 48825.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3 | | |
0590 720506 15587.000 LF | 8.00000 124696.00]| 3.85000 60009.95| 10.00000 155870.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
0600 720526 1116.000 LF | 50.00000 55800.00 | 82.00000 91512.00]| 60.00000 66960.00
PORTABLE P.C.C. STRUCTURE-MOUNTED | |
SAFETY BARRIER | |
0610 720531 4656.000 LF | 25.00000 116400.00] 14.70000 68443.20 | 30.00000 139680.00
GLARE SCREEN | |
0620 720532 12.000 EACH | 950.00000 11400.00| 1170.00000 14040.00 | 1000.00000 12000.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0630 720534 7.000 EACH | 5800.00000 40600.00] 7000.00000 49000.00] 6400.00000 44800.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0640 720539 10.000 EACH | 900.00000 9000.00] 1585.00000 15850.00] 1000.00000 10000.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0650 720552 80.000 EACH | 20.00000 1600.00]| 20.00000 1600.00]| 20.00000 1600.00
REFLECTOR PANELS | |
0660 720554 1.000 EACH | 7700.00000 7700.00| 8000.00000 8000.00| 10000.00000 10000.00
IMPACT ATTENUATOR, TYPE III | | |
0670 720567 8676.000 LF | 15.00000 130140.00] 23.60000 204753.60| 55.00000 477180.00
| | |
| | |

SAFETY BARRIER



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -17
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
| CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY | CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0680 720620 250.000 LF | 30.00000 7500.00]| 52.00000 13000.00] 60.00000 15000.00
|

FURNISH AND MAINTAIN PORTABLE P.C.C.
PINNED SAFETY BARRIER, SINGLE FACED



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 001 -18
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
| CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY | CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0690 720621 450.000 LF | 9.00000 4050.00] 6.50000 2925.00] 15.00000 6750.00
RELOCATING PINNED PORTABLE P.C.C. | |
SAFETY BARRIER | |
0700 720624 8.000 EACH | 100.00000 800.00]| 30.00000 240.00]| 79.00000 632.00
REMOVE AND REINSTALL W-BEAM FOR | |
GUARDRAIL | | |
0710 720636 250.000 LF | 30.00000 7500.00| 24.00000 6000.00| 60.00000 15000.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
PINNED SAFETY BARRIER, DOUBLE FACE | |
0720 720660 4.000 EACH | 1100.00000 4400.00]| 1100.00000 4400.00]| 1000.00000 4000.00
INSTALL PORTABLE IMPACT ATTENUATOR, | | |
DOUBLE WIDE | |
0730 720661 2.000 EACH | 11000.00000 22000.00| 18500.00000 37000.00| 10000.00000 20000.00
FURNISH PORTABLE IMPACT ATTENUATOR, | | |
DOUBLE WIDE | |
0740 725001 2.000 EACH | 800.00000 1600.00]| 500.00000 1000.00]| 688.00000 1376.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0750 725002 2.000 EACH | 2200.00000 4400.00]| 2700.00000 5400.00| 2065.00000 4130.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0760 727004 1330.000 LF | 10.00000 13300.00]| 15.00000 19950.00]| 15.00000 19950.00
CHAIN-LINK FENCE, 6' HIGH | | |
0770 727006 18.000 EACH | 100.00000 1800.00]| 195.00000 3510.00] 185.00000 3330.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0780 727014 2090.000 LF | 2.50000 5225.00] 2.85000 5956.50 10.00000 20900.00
CONSTRUCTION SAFETY FENCE | | |
0790 727547 1330.000 LF | 1.00000 1330.00]| 5.35000 7115.50]| 6.00000 7980.00
REMOVAL OF FENCE | |
0800 733001 3730.000 sY | 3.00000 11190.00]| 4.50000 16785.00| 4.58000 17083.40
TOPSOILING, 4" DEPTH | | |
0810 734013 3610.000 sY | 2.00000 7220.00]| 0.32000 1155.20| 0.50000 1805.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0820 734017 3460.000 sSY | 2.00000 6920.00 0.27000 934.20]| 0.45000 1557.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0830 734018 110.000 sY | 5.00000 550.00] 0.27000 29.70] 3.00000 330.00
TEMPORARY GRASS SEEDING, WET GROUND | | |
0840 734521 300.000 sY | 5.00000 1500.00] 5.00000 1500.00]| 3.00000 900.00
I I I

WETLAND MITIGATION SEED MIX
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0850 743003 280.000 EADY | 65.00000 18200.00 | 21.00000 5880.00
ARROWPANELS, TYPE C | |
0860 743004 2022.000 EADY | 75.00000 151650.00]| 35.00000 70770.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0870 743005 200.000 EADY | 100.00000 20000.00] 37.00000 7400.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0880 743006 111670.000 EADY | 0.10000 11167.00] 0.37000 41317.90
PLASTIC DRUMS | |
0890 743007 1500.000 HOUR | 75.00000 112500.00] 75.00000 112500.00
TRAFFIC OFFICERS | |
0900 743050 160.000 HOUR | 41.67000 6667.20] 41.67000 6667.20
FLAGGER, NEW CASTLE COUNTY, STATE | |
0910 743062 20.000 HOUR | 60.42000 1208.40]| 60.42000 1208.40
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0920 743501 60.000 EADY | 10.00000 600.00 | 1.00000 60.00]
WARNING LIGHTS , TYPE B | | |
0930 743504 393.000 EACH | 100.00000 39300.00] 137.00000 53841.00
WARNING SIGNS | |
0940 743507 12080.000 LFDY | 0.50000 6040.00] 0.26000 3140.80
TEMPORARY BARRICADE, TYPE III | | |
0950 743525 4280.000 EADY | 3.00000 12840.00 | 2.00000 8560.00 |
TEMPORARY WARNING SIGNS [ [ [
0960 743537 140.000 EADY | 360.00000 50400.00 | 250.00000 35000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0970 744505 2.000 EACH | 5000.00000 10000.00 | 385.00000 770.00]
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0980 745523 45.000 LF | 50.00000 2250.00] 6.00000 270.00]
SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT | | |
0990 745544 15.000 LF | 100.00000 1500.00] 20.00000 300.00]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1000 745546 30.000 LF | 75.00000 2250.00] 20.00000 600.00]
| |

INSTALLATION OF CONDUIT ON STRUCTURE
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1010 746536 1.000 EACH | 10000.00000 10000.00] 17000.00000 17000.00]
TEMPORARY LIGHTING | | |
1020 746596 1.000 EACH | 2500.00000 2500.00] 1100.00000 1100.00]
JUNCTION BOX ON STRUCTURE | | |
1030 748015 60.000 SF | 20.00000 1200.00] 18.00000 1080.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1040 748020 95762.000 LF | 0.25000 23940.50] 0.22000 21067.64]
TEMPORARY MARKINGS, PAINT, 6" | | |
1050 748026 64.000 SF | 10.00000 640.00]| 4.00000 256.00 |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1060 748507 28500.000 LF | 1.00000 28500.00] 0.49000 13965.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
1070 748509 6650.000 LF | 2.00000 13300.00] 0.86000 5719.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1080 748526 34836.000 LF | 3.00000 104508.00] 1.60000 55737.60 |
TEMPORARY MARKINGS, TAPE, 6" | | |
1090 748527 64.000 SF | 20.00000 1280.00] 11.00000 704.00]
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
1100 748530 75049.000 SF | 1.00000 75049.00 | 1.10000 82553.90]
REMOVAL OF PAVEMENT STRIPING | | |
1110 748538 6450.000 LF | 1.00000 6450.00] 0.76000 4902.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 10" | | |
1120 748540 2405.000 LF | 2.00000 4810.00 1.30000 3126.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 16" | | |
1130 749500 140.000 SF | 44.00000 6160.00] 50.00000 7000.00 |
SIGN PANEL | | |
1140 749502 320.000 SF | 12.00000 3840.00] 52.00000 16640.00]
SIGN PANEL OVERLAY ON EXISTING SIGN | | |
1150 758000 115.000 sSY | 15.00000 1725.00] 51.00000 5865.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1160 759501 31.000 EAMO | 3000.00000 93000.00 | 3500.00000 108500.00 |
| | |

FIELD OFFICE, SPECIAL
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CALL ORDER 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE 02/15/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY | CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1170 760003 1200.000 SY | 10.00000 12000.00| 4.00000 4800.00| 6.00000 7200.00
PAVEMENT - MILLING, HOT-MIX, VARIABLE | | |
DEPTH | | |
1180 760504 13052.000 LF | 0.25000 3263.00] 0.13000 1696.76 | 0.08000 1044.16
RUMBLE STRIPS, HOT MIX | | |
1190 760506 8744.000 LF | 5.00000 43720.00] 0.54000 4721.76| 0.85000 7432.40
RUMBLE STRIPS, CONCRETE | | |
1200 760508 44076.000 SYIN | 5.00000 220380.00]| 2.90000 127820.40] 8.00000 352608.00
PROFILE MILLING, CONCRETE | | |
1210 762001 12300.000 LF | 2.00000 24600.00] 1.05000 12915.00] 2.00000 24600.00
SAW CUTTING, HOT MIX | | |
1220 762002 115.000 LF | 10.00000 1150.00] 3.00000 345.00] 6.00000 690.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
1230 763000 LUMP | 790000.00000 790000.00| 2350000.00000 2350000.00| 1000000.00000 1000000.00
INITIAL EXPENSE | |
1240 763500 LUMP | 610000.00000 610000.00| 200000.00000 200000.00| 450000.00000 450000.00
MAINTENANCE OF TRAFFIC | | |
1250 763501 LUMP | 250000.00000 250000.00| 135000.00000 135000.00| 100000.00000 100000.00
CONSTRUCTION ENGINEERING | | |
1260 763502 LUMP | 40000.00000 40000.00 | 53000.00000 53000.00 | 35000.00000 35000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
1270 763508 LUMP | 10000.00000 10000.00 | 11000.00000 11000.00] 1000.00000 1000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1280 763509 31.000 EAMO | 500.00000 15500.00 | 1200.00000 37200.00] 200.00000 6200.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | I |
1290 763522 LUMP | 40000.00000 40000.00 | 13000.00000 13000.00] 10000.00000 10000.00
COAST GUARD SPECIFIC CONDITIONS | |
1300 763652 3373.000 HOUR | 75.00000 252975.00]| 105.00000 354165.00]| 125.00000 421625.00
CLASS I TOW TRUCK | |
1310 763653 62.000 EACH | 365.00000 22630.00] 290.00000 17980.00 | 275.00000 17050.00
CLASS 2 TOW TRUCK | |
SECTION TOTALS | $ 15,175,058.10] $ 19,082,457.25] $ 19,020,209.15
—————————————————————————————————————————— o
SECTION 0002  FIXED QUANTITY
1320 602013 192.000 CY 950.00000 182400.00 1320.00000 253440.00 1800.00000 345600.00

PORTLAND CEMENT CONCRETE MASONRY,
SUPERSTRUCTURE, CLASS D
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CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
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CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
| CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY | CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1330 602014 329.000 cCY | 400.00000 131600.00 | 422.00000 138838.00 | 400.00000 131600.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS D | | |
1340 602015 83.000 cCY | 850.00000 70550.00 | 1585.00000 131555.00 1400.00000 116200.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | |
1350 602017 235.000 cCY | 950.00000 223250.00] 1475.00000 346625.00] 1500.00000 352500.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | |
1360 603000 59646.000 LB | 1.25000 74557.50 | 1.35000 80522.10] 2.40000 143150.40
BAR REINFORCEMENT | |
1370 604000 77918.000 LB | 1.75000 136356.50 | 1.35000 105189.30 | 2.60000 202586.80
BAR REINFORCEMENT, EPOXY COATED | |
SECTION TOTALS | $ 818,714.00| $ 1,056,169.40]| $ 1,291,637.20
—————————————————————————————————————————— B
CONTRACT TOTALS | $ 15,993,772.10] $ 20,138,626.65]| $ 20,311,846.35
DBE GOALS | 7 3 13 % 13 %




